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C1.1 FORM OF OFFER AND ACCEPTANCE   

A.  	OFFER  
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:  
 
TENDER NO.: UMALUSI (25-26) T0004: RENOVATIONS AND ALTERATIONS   OF AN EXISTING BUILDING FOR OFFICE SPACE LOCATED AT 37 GENERAL VAN RYNEVELD STREET, BRUMMERIA, PRETORIA, 0020 
 
The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda (if applicable) thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the Tenderer offers to perform all of the obligations and liabilities of the Service Provider under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(in words)_________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
(in figures)  R____________________________________________________________________________ 
 
The Tenderer confirms that he has read the Contract referred to in C1.2 Contract Data. 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract Data. 
 
Signature(s)  ___________________________________________________________________________ 
 
Name(s)  	___________________________________________________________________________ 
 
Capacity 	___________________________________________________________________________ 
 
For the Tenderer: 
(Insert name and address of organisation) 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
Name & Signature of Witness _______________________________________________________________ 
 Date  _________________________________________________________________________________ 


FORM OF OFFER AND ACCEPTANCE (CONTINUED)
 
B:  	ACCEPTANCE 
 
By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 
 
C.1 	Agreement, and Contract Data, (which include this Agreement) 
C.2 	Pricing Data, including the Bill of Quantities 
C.3 	Scope of Work 
C.4 	Site Information 
 
And the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.  
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the Conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this Agreement. 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  Unless the Tenderer (now Service Provider) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract between the parties. 
 
Signature: (of person authorised to sign the acceptance) 
______________________________________________________________________________________ 
Name: (of signatory in capitals) 	_________________________________________________________ 
Capacity: (of Signatory)  	_________________________________________________________
Name of Employer: (organisation)__________________________________________________________ Address: 
______________________________________________________________________________________ 
______________________________________________________________________________________ Telephone number: ___________________ email address: ______________________________________ AS WITNESS 
 Signature: ___________________________ Name: (in capitals) _________________________________
 Date: 
______________________________________________________________________________________ 


FORM OF OFFER AND ACCEPTANCE (CONTINUED)
 
C:  	SCHEDULE OF DEVIATIONS 
 
The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 
 
A Tenderer’s covering letter will not necessarily be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid become the subject of agreements reached during the process of offer and acceptance, the outcome of such agreement shall be recorded here. 
 
Any other matters arising from the process of offer and acceptance either as a confirmation, clarification or change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded here. 
 
Any change or addition to the tender documents arising from the above agreements and recorded here shall also be incorporated into the final draft of the Contract. 
 
1. Subject: Subcontracting 
 Details: The Contractor shall not sub-contract more than 25% of the Contract Price to another enterprise that does not have equal or higher (better) B-BBEE status level, unless the intended sub-contractor is an EME that has the capability and ability to execute the sub-contract. 
 	 	 
2. Subject: _________________________________________________________________________  Details:__________________________________________________________________________ 
         _________________________________________________________________________________ 
3. Subject: _________________________________________________________________________ 
 	Details: _________________________________________________________________________ 
         _________________________________________________________________________________ 
4. Subject: _________________________________________________________________________ 
 	Details: _________________________________________________________________________ 
         _________________________________________________________________________________ 
5. Subject: _________________________________________________________________________ 
 	Details: _________________________________________________________________________ 
         _________________________________________________________________________________ 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer this process of offer and acceptance. 
 



 
FORM OF OFFER AND ACCEPTANCE (CONTINUED)
 
C:  	SCHEDULE OF DEVIATIONS 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
 
 
FOR THE TENDERER: 
 
Signature: 	___________________________________________________________________________ 
Name: 	___________________________________________________________________________ 
Capacity: 	___________________________________________________________________________ 
Tenderer: (Name and address of organisation)  
______________________________________________________________________________________ 
 
Witness: 
Signature: 	___________________________________________________________________________ 
Name:  ___________________________________________________________________________ 
Date:  ___________________________________________________________________________ 
 
FOR THE EMPLOYER 
 
	Signature: 
	___________________________________________________________________________ 

	Name: 
	___________________________________________________________________________ 

	Capacity: 
 
Witness: 
	___________________________________________________________________________ 

	Signature: 
	___________________________________________________________________________ 

	Name:  
	___________________________________________________________________________ 

	Date:  
	___________________________________________________________________________ 
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C1.2	CONTRACT DATA (INCLUDING SPECIAL CONDITIONS OF CONTRACT) 
 
PART 1: C1.2.1 GENERAL CONDITIONS OF CONTRACT 
 
1. FORM OF CONTRACT 
 
The “JBCC (JOINT BUILDING CONTRACTS COMMITTEE) PRINCIPAL BUILDING AGREEMENT – EDITION 6.2 – MAY 2018”, as amended in the SPECIAL CONDITIONS OF CONTRACT, shall be applicable to this contract. 
 
2. PRELIMINARIES 
 
The JBCC (JOINT BUILDING CONTRACTS COMMITTEE) GENERAL PRELIMINARIES – EDITION 6.2 – MAY 2018”, as amended in the SPECIAL CONDITIONS OF CONTRACT, shall be applicable to this contract. 
 
3. TRADE PREAMBLES 
 
The “General Preambles for Trades (2017 Edition)”, as recommended by The Association of South African Quantity Surveyors shall apply to this contract and is obtainable from The Association of South African Quantity Surveyors or Building Industries Federation South Africa (BIFSA). 
 
4. PRINCIPAL BUILDING AGREEMENT CONTRACT DATA   
 
The details are stated in the schedule named “PRINCIPAL BUILDING AGREEMENT CONTRACT DATA”. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
  
PART 2: C1.2.2 SPECIAL CONDITIONS OF CONTRACT 
 
1. GENERAL  
 
These special Conditions of Contract generally contain clauses that are either deemed to be additions, elaborations or variations to the General Conditions of Contract. Accordingly, these Special Conditions of Contract must be read in conjunction with the General Conditions of Contract and it shall be deemed that the amended meanings and intentions of the clauses shall apply, if applicable. In addition, it shall be deemed that any reference to Contractor shall mean Principal Building Contractor, as defined in the JBCC Principal Building Agreement.     
 
2. SCOPE OF THE CONTRACT 
 
The scope of the contract for each Tender option/s, if applicable, is described in the Specifications, Drawings, Bills of Quantities, Contract Conditions and the Contract Variables, as applicable. 
 
3. CONFIDENTIALITY 
 
It shall be deemed that the details of the contract documents shall be treated as private and confidential and their general content shall not be disclosed or discussed with third parties without the prior approval of the Principal Agent in writing. 
 
The contractor undertakes to maintain in confidence any and all information regarding this project and shall obtain appropriate similar undertakings from all subcontractors and suppliers. Such information shall not be used in any way except in connection with the execution of the works 
 
No information regarding this project shall be published or disclosed without the prior written consent of the Employer. 
 
4. PROGRAMME  
The Contractual Commencement and Completion dates and any other relevant dates for this contract are stated in “JBCC PRINCIPAL BUILDING AGREEMENT: CONTRACT DATA”.  
 
Time, cost and quality are to be considered the essence of this Contract.  Accordingly, it shall be deemed that the contract programme prepared and issued in Microsoft Project Programming Software, detailing each activity and duration is submitted by the Contractor, in accordance with the tender requirements, and as amended in conjunction with the Principal Agent and/ or other Agents, shall be the basis of monitoring progress on the project. The programme is to include construction activities, long lead procurement schedules, information required schedules, tenant information schedules and sub-contractor appointment schedules.  
The Process to be adopted in finalising the program shall be as follows:  
 
· The Construction Project Manager and/ or Principal Agent shall evaluate the programme to ensure the completeness of the work programmed, accuracy of the durations, relevance and completeness of the logic, dates on which information are requested, times allowed for long lead items and subcontractor appointment dates.  
 
· Any shortcomings and/ or further requirements shall be clearly indicated in a programme assessment report and issued to the contractor for correction and additions.  
 
· The contractor shall affect amendments to the program based on above and the final contract programme shall be signed-off by the Project Team and shall be deemed to be the baseline/ target contract programme. This programme, and the progress therein, (and relevant authorised revisions), will form the basis of adjudication of all clauses relating to time as specified in the contract document. The submission of the programme and the dates therein shall not excuse or relieve the principal building contractor or its parties from completing the project within the timeframe specified in the contract documents. 
 
· The contractor shall update the contract/ project programme at any time when the works been developed do not, or may not correspond to that originally programmed, or as formally instructed by the Project Manager and/ or Principal Agent. It shall be deemed that the principal building contractor has, when updating or developing the programme, consulted with the relevant project team members as well as the relevant nominated and selected sub-contractors regarding procurement period, specifications and sequencing required. 
 
 
PART 2: C1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED) 
 
4. 	PROGRAMME (CONTINUED) 
 
The process to be adopted for PROGRESS REVIEW shall be as follows: 
 
· The Project Manager and/ or Principal Agent, and the Contractor shall conduct a progress review on a predetermined weekly interval. The progress for each activity of the works shall be evaluated, agreed upon and recorded in a report. 
 
· The progress review shall incorporate procurement of long lead items, information release, fit - out information and sub-contractor appointments. 
 
· The following information shall be recorded for each activity: 
 
· Actual start dates of the planned activities (if started), 
· Actual finish dates of the planned activity (if completed), 
· Estimated remaining durations of the planned activities that are still in progress, 
· 	Suspend and resume dates if a planned activity is suspended, and 
· Log text of delays incurred to planned activities. 
 
· The result after the progress update must be closely evaluated and the relevance and accuracy of the results must be checked.   
 
NOTE: 
 
· The Contractor is not permitted to make any changes to the Contract Programme without agreement by the Project Manager and/ or Principal Agent.  
· Extension of time claims due to inclement weather, late information, or any other reason shall far as practical, be evaluated the moment it is submitted and the effect on the contractual end date determined.  
· A decision shall, as far as practical, be made immediately on the number of days to be granted to the contractor, if any.   
· Claims that have no effect on the critical path shall be so recorded.  
· A summary of the extension of time claims submitted, for both inclement weather and contractual claims, must be included in the joint progress report. 
 
5. DAMAGE TO THE WORK 
 
Care shall be taken not to cause any damage to any part of the existing or new work or any adjoining property. The contractor will be held responsible for damage caused to the works by his negligence and shall be liable for all costs incurred in making good any such damage to the satisfaction of the Principal Agent. 
 
6. COMMUNICATION, MEDIA RELEASES, ETC.  
 
The contractor shall not in any way communicate with the press, or any representative of the written or electronic media, on a question affecting this contract unless prior approval in writing is received from the Employer and/ or the Principal Agent. 
 
All rights of publication of articles in the media, together with any advertising relating to, or in any way concerned with this project shall vest in the Employer. 
 
The contractor shall not, without the written consent of the Principal Agent, cause any statement or advertisement to be printed, screened or aired by the media. 
 
 
 



 
PART 2: C1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)
 
7. COPYRIGHT 
 
No part of this document and any document forming part of the contract documents may be copied, photographed or repeated in any manner or by any process without the written consent of the author. Copyright is reserved on all designs, specifications, patents and patentable designs, systems and processes contained in documents pertaining to this contract. The person, firm, body, supplier, contractor, sub-contractor and any other contracting party is to be responsible jointly and severally, in their personal and corporate capacities for any contravention of this requirement. 
 
8. ESCALATION 
This contract shall either be subjected or not subjected to any form of Contract Price Adjustment Formulae such as the Haylett Formulae or similar, which shall be dependent on the tender offer accepted. In this regard, it is deemed that for the fixed price option, the contract amount includes for any potential increases (except any variation in the rate of value added tax) in the cost of labour, materials, transport, etc. 
  
The option applicable to this contract is as indicated below: 
	x 


 
Option 1 – Subject to Escalation Price Contract 
 
	 


 
Option 2 – Fixed Price Contract 
 
KEY: √   	- Tender Option Applicable 
          X  	- Not Required for this Tender 
 
9. WORKMANSHIP AND QUALITY CONTROL 
 
The onus to produce work that conforms in quality and accuracy of detail, to the requirements of the specifications, rests with the contractor, and the contractor shall, at his own expense, institute a quality control system and provide other technical staff, together with all transport, instruments and equipment to ensure adequate supervision and positive control of the works at all times. 
 
The cost of supervision and process control, including testing carried out by the contractor shall be deemed to be included in the amount quoted for the works. 
 
The contractor's attention is drawn to the normal standards regarding the minimum frequency of testing required for materials. The contractor shall, at his own discretion increase this frequency where necessary to ensure adequate control. 
 
On completion and submission of every part of the work to the PRINCIPAL AGENT for examination, the contractor shall furnish the PRINCIPAL AGENT with the results of the relevant tests, measurements and levels to indicate compliance with the specifications. 
 
Notwithstanding the approval of these above-mentioned tests by the PRINCIPAL AGENT, the contractor shall remain solely responsible for the work as defined in this contract document, up to the end of the defect’s liability period. 
 
10. REPORTING OF ACCIDENTS/ INCIDENTS   
 	 
In addition, to any statuary obligations the contractor shall, as soon as practical, report to the Principal Agent every occurrence on the works or the site causing damage to the property or injury or death to any individuals. 
 
If requested, the contractor shall submit a report in writing to the Principal Agent within 12 hours of such request, setting out the full details of the occurrence. 
 
The Principal Agent shall have the right to make any enquiries either on the site or elsewhere as to the cause and results of any such occurrence and the contractor shall render all reasonable assistance and make available the necessary facilities, equipment, personnel, etc., for carrying out such enquiries. 
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 PART 2: C1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)
11. IDENTIFICATION OF PERSONNEL 
 
All personnel that are utilised on the project by the contractor and its sub-contractors, are at all times whilst on site, be clothed with clothing that clearly identifies each staff member together with an identification document which includes, but not limited to the following: 
 
· A photograph of the personnel concerned; 
· The identification numbers of the personnel concerned; and, 
· The name of company concerned 
In addition, to that stated above, the contractor shall adhere to the premises security rules and regulations. No personnel will be permitted to work on the project until this condition is adhered to. 
 
12. INTERVENTION AT MANUFACTURE AND/ OR SUPPLIER AND/ OR SUB-CONTRACT LEVEL 
 
The employer and its agents reserve the right to discuss and liaise on any issue pertaining to this contract with the contractor’s service providers i.e. Manufacturers and/ or suppliers and/ or sub-contractors concerned (Nominated and Selected and Domestic). This right shall not create privity of the contract between the employer and/ or its agents and the said manufacturer and/ or supplier and/ or sub-contractors, (Nominated and Selected and Domestic). 
 
13. ALTERATIONS IN THE QUANTITY AND VALUE OF WORK 
 
The employer and/ or its Agents shall be permitted to either increase or decrease the quantity and value of work contracted for. In this regard, the contractor including its service providers shall not be entitled to claim for any additional expense incurred, or for any change in the rates for work done and/ or any materials and services supplied. It shall be deemed that all costs associated with this item is included in the Contract Sum. 
 
14. CHANGES IN THE SCOPE OF WORK  
The contractor acknowledges that whilst drawings have been prepared for this project, the scope of work and value of the contract may be substantially altered and that no claims for loss and expense shall be due by the employer for implementing any changes that may become necessary. It shall be deemed that the contract amount includes for all costs that may arise due to compliance with this clause. 
 
15. MARKET RELATED WAGE RATES 
 
The wage rates payable for labour in any category are deemed to be not less than the lesser of:  
 
· Statutory wage rates in any labour category in the project locality; and  
· The SAFCEC recommended minimum rates applicable at any time during the duration of the contract.    
The Contractor shall demonstrate compliance with this requirement monthly. 
 
16. TREASURES, RELICS, ETC.  
Any relics, treasure, articles of value or of potential historical or archaeological interest found on the site must be brought to the attention of the PRINCIPAL AGENT. All work in the specific area of the discovery shall stop for a reasonable time period until such time as the PRINCIPAL AGENT instructs the contractor to continue with the work.   
 Any relics, treasure, articles of value or of potential historical or archaeological interest found on the site shall remain the property of the Employer and shall be handed over to the PRINCIPAL AGENT who shall be the sole arbitrator of what is an article of value. 
 PART 2: C1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

17. PRICED BILLS OF QUANTITIES 
 
The Contractor shall submit the Priced Bills of Quantities at the date of the tender closing. 
  
18. LUMP SUM PRICE BREAKDOWN 
 
Where items in the Tender document are measured as lump sums, the contractor shall, upon request submit a detailed Priced Bills of Quantities for each lump sum item WITHIN TEN (10) DAYS OF NOTICE OF AWARD OF CONTRACT, which shall be prepared in accordance with the latest edition of the standard system of Measuring Building Work including any subsequent amendments thereto, which will thereafter form part of the contract and shall be used for the purposes of preparing valuation certificates, determining the value of variation orders, preparation of final account, etc. 
 
19. PRICES AND NET MEASUREMENTS 
 
Prices throughout these bills of quantities shall be deemed to include for all obligations arising out of the contract and unless otherwise specified, be held to include for making, conveying and delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, cutting and waste, patterns, models and templates, plant, temporary works and return of packing’s. 
 
Prices for all items contained in these bills of quantities and any additional authorised variations, shall be deemed to exclude all amounts due in terms of the Value-Added Taxation Legislation. A provision for the addition of VAT shall be made on the summary page of the contract document and final statement of accounts, as applicable. 
 
20. AMENDMENTS TO SCOPE OF WORK PRIOR TO TENDER AWARD 
 
The Contractor is advised that certain portions of the scope of work may be adjusted/ omitted subject to the Client’s approval of the adjustments/ omissions and can only be affected prior to the issuance of the Letter of Intent to Award. Any cost associated with the imminent scope change must be included in the overall price, as claims for additional costs/ loss and expense will not be entertained.  
 
21. WARRANTIES 
 
The contractor undertakes to perform the work in accordance with the terms and the conditions of the contract, in a workmanlike manner, which shall include but not be limited to, complying with the manufacturers/ suppliers' specifications, if applicable, in respect of goods, methods, or materials used in the performance of the work.  
The contractor further warrants that they shall use only new merchantable materials, fit for their intended purpose, as well as supervision, labour and equipment which are fit for the purpose for which they are intended.                                
 
22. OVERLOADING 
 
The contractor shall take all necessary steps to ensure that no damage occurs due to overloading of any portion of the works or temporary works e.g. scaffolding, etc. The contractor shall submit details of his proposed loading, storage, plant erection, etc., to the Principal Agent for approval prior to proceeding with such loading, storing or erecting and shall comply with and pay for the Principal Agent's requirements in connection with the provision of temporary support work, etc. Any damage caused to the works by overloading shall be made good by the contractor at his sole expense.
 
 PART 2: C1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)
                                                                                         
23. BLACK ECONOMIC EMPOWERMENT 
 
The contractor shall comply with the Employers Black Economic Empowerment Policies.  
          
24. ADVERTISING RIGHTS 
 
The Employer may elect to contract with advertising agencies for the erection of advertising hoardings, banners, wraps or the like for the duration of the contract. The contractor shall not prevent such an arrangement and will assist in the facilitation of same. The position and type of advertising structure to be agreed with the Principal Agent so as not to hinder the contractor in meeting his obligations under this agreement. 

25. MEDIA RELEASES 
 
All rights of publication of articles in the media, together with any advertising relating thereto or in any way connected with this project, shall vest with the Employer. 
 
The contractor together with his subcontractors shall not, without the prior written consent of the Employer, cause any statement or advertisement connected with this project to be printed, screened or aired by the media. 
 
26. STANDARD OF WORKMANSHIP AND MATERIALS 
 
In the absence of detailed specifications for any item or items, National Building Regulations, the latest applicable SANS 2001 Standards for Construction Works shall apply, or where such does not exist, then the latest applicable British Standard Specification (BS) shall apply. 
 
Suppliers of materials and the like, whose quality systems apply with one or more of the SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular SABS/SANS Specification Standard Mark. 
 
27. EXISTING PREMISES OCCUPIED 
 
Where circumstances arise that the works programmed to be executed interferes with the general routine of the occupants, the contractor is to advise the Principal Agent forty-eight (48) hours before the commencement of said works. 
 
Notwithstanding anything to the contrary in the agreement, the contractor acknowledges that access to the works and sections after the date of practical completion is subject to the prior consent of the Principal Agent, and in turn subject to the consent of the occupants or management of that part of works. 
 
28. FALSE DECLARATION  
 
All information provided by the contractor is accepted in good faith as being true and accurate. Any false declaration or intentional omission of relevant facts shall be reported to the Employer, which on receipt of such report may elect to exercise its (the employer’s) rights in terms of common law and/ or the contract, as applicable. 




                                    
 PART 2: C1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

29. ACCESS FOR PERSONNEL  
 
No unauthorised persons are allowed on site unless authorised by the Principal Agent in writing. No persons are allowed access to any portion of the existing buildings, if applicable, other than the agreed entrance and exit routes, unless authorised by the Principal Agent in writing.   
 
The contractor shall provide access permits for staff and vehicles, uniforms, PPE, identification cards for all personnel accessing the area of the works. 
                                                                                                                                                                                                  
30. SUPERVISION BY EMPLOYER’S AGENTS  
 
Supervision by the Principal Agent and other agents is intended as a means of checking the interpretation of work done and providing clarification and further information where required during the progress of the work. Supervision shall not in any way relieve the contractor of his responsibility for ensuring that the work is carried out satisfactorily in all aspects, in good time and in accordance with the contract.   
 
Although the Principal Agent and other agents will make spot checks from time to time on dimensions and levels as the work proceeds, checking of the setting out, dimensions, levels and positioning of all items is the contractor’s responsibility and should any errors occur during the course of or be found after completion of the works, the cost for remedying same will be for the contractor’s account. 
 
31. PARTNERING  
 
The Employer, its agents and the contractor shall act as stated in the contract and in the spirit of mutual trust and co-operation. In this regard, it is a specific requirement that all the contractor’s personnel provide reasonable assistance that may be required by the Employer and/ or its agents in order for them to assist in bringing the works to completion with due skill, diligence, regularity and expedition. In turn, the Employer and its agents shall also provide assistance to the contractor to execute the works with due skill, diligence, regularity and expedition. 
 
In turn, the Employer and its agents shall also provide assistance to the contractor to execute the works with due skill, diligence, regularity and expedition. 
 
32. TESTING AND COMMISSIONING  
 
The contractor and/or sub-contractors shall commission and test the entire installation at their own expense, including provision of electrical power supplies, water supplies, fuel and all test equipment. Such testing is to be done in the presence of the principal agent, who shall have been notified of the dates and approximate duration of the tests sufficiently in advance so as to allow attendance at such tests. 

33. CONTRACTORS' RESPONSIBILITY 
 
The Employer, the Principal Agent and the other professional consultants shall not be responsible for any act or omission on the part of the contractor which may result in any patent or latent defects, in materials or workmanship, breach or neglect of any local regulations. The contractor shall at all times be responsible for any such neglect, deviation or wrong act, whether the same is discovered before or after the final certificate, or any other certificate, has been approved. 
 





PART 2: C1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

34. METHOD STATEMENT 
 
The contractor shall produce, when required to do so by the Principal Agent, a method statement outlining the methods of construction and labour and plant resources that he proposes to use in the execution of the works. Any approval given or observation made by the Principal Agent shall not relieve the contractor of his sole responsibility to adopt the methods of construction and to provide the labour and plant resources necessary for the due and proper timeous execution of the works. The method statement developed shall be project specific. 

35. QUALITY CONTROL AND QUALITY ASSURANCE 
 
The contractor shall be required to provide suitably qualified and experienced staff capable of executing the work to the required standard and quality. 
 
Definitions 
 
The following definitions are applicable:  
 
Quality Policy: The overall intentions and direction of an organisation as regards quality. 
 
Quality System: The organisational structures, responsibilities, procedures, processes and resources for implementing quality policy. 
 
Quality Control: The operational techniques and activities that are used to fulfil requirements of quality. 
 
Quality Assurance: All those planned and systematic actions necessary to provide adequate confidence that a product or service will satisfy given requirements for quality. 
 
General:  
The contractor shall submit his quality policy and comprehensive quality system proposals prior to appointment and within one week of being requested by the Principal Agent to do so. The quality system shall be drawn up to meet the requirements set out herein and incorporating all additional requirements and controls the contractor considers necessary for effective quality control and assurance of products and service. The contractor shall provide dedicated and experience staff capable for implementing the proposed quality system. 
 
The Principal Agent shall comment on the quality system within two weeks of receipt of same from the contractor, outlining additions or amendments considered necessary for acceptance of the quality systems. The contractor shall meet with the Principal Agent and amend the contents of the quality systems according to the Principal Agent's comments. Amendments to the system shall be made within one week of the Principal Agent's comments. Upon final acceptance of the quality system, it shall form a quality manual which shall, inter alia, contain the following:  
· Quality policy. 
· Organisational goals and structures. 
· Internal audit plan incorporating resources, documentation, procedures and processes, etc. 
· Record keeping. 
· Reports: format and content. 
· Follow up actions and audit finding. 
· Testing: including outside testing by CSIR, SANS, PCI and others. 
· Measurement control. 
· Non-conformance: identification, review, corrective action, prevention of recurrence, etc. 


 PART 2: C1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)
 
35. QUALITY CONTROL AND QUALITY ASSURANCE (CONTINUED)  
The acceptance of the quality system by the Principal Agent does not supersede or negate any other quality control conditions stipulated elsewhere in the contract documents and in the instance of contradiction of requirements being identified, specific requirements shall override general requirements. Acceptance of the system by the Principal Agent shall not in any way supersede, negate or alter the intent, content or interpretation of the specification or conditions of contract specified elsewhere in the contract documents. Acceptance of the system by the Principal Agent does not in any way relieve the contractor of his responsibility to satisfy the conditions of contract and to achieve and maintain the specified standards. The quality system is an audit procedure and does not necessarily describe the contractor's total responsibility in terms of quality control. 
 
The Principal Agent may from time to time call for the quality control assurance data sheets for random checking of: 
 
· The manner in which the system is being administrated 
· The technical acceptability of the contents of the sheets, and 
· The effectiveness of the system in controlling the attainment of the required end product. 
 
If the system is found to be inadequate or ineffective the Principal Agent will have the right to declare the system or parts thereof as being areas of "non-performance". In the event of the Principal Agent instructing the contractor by an architect’s instruction of an area of "non-performance" the following options may be implemented by the principal agent at no additional costs to the employer and without any claim for delays. 
 
The structure for approval may be altered necessitating the signature of quality control and assurance data sheets by designated agents before work of a particular nature and/or in a particular area can proceed through the various check stages of the system. 
 
The structure of the system may be altered by extending the detail of checking required by the system and/or the frequency at which check sheets have to be produced. 
 
The geographical boundaries of a typical checking operation may be altered thereby requiring the contractors to perform more comprehensive checks on smaller portions of the work. 
 
The contractor shall react immediately to an instruction by the Principal Agent regarding any alteration to the procedure of the system. On receipt of an instruction on any non-performance from the Principal Agent the contractor shall not proceed with any of the affected work until acceptance of the revised procedure has been obtained from the Principal Agent. 
 
Once the Principal Agent is satisfied that the revised quality control and assurance procedures are effective, the contractor will be informed by means of an official Principal Agent's instruction of the extent to which the system may revert back to the principle of management by exception. It is envisaged that the system should generally operate on such a basis and providing the results are satisfactory, the contractor is not expected to attain approval by countersignature of every quality control data sheet. 
 
In instances where up-front inspection is an industry norm (e.g. inspection of reinforcing by the structural engineer) or where the specification demands such inspection, the contractor must take this into account when compiling the quality control system. 
 


PART 2: C1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)                                                                                            
36. OMISSION FOR WORK FOR WHICH PROVISIONAL SUMS HAVE BEEN ALLOWED 
 
The selected / nominated subcontract amounts allowed in these bills of quantities include work to be executed in accordance with employer's requirements. The contractor accepts that, such work may, at the Principal Agent's discretion, be omitted from this contract and executed under separate contract/s. In such case, the contractor shall allow access to the handed over areas of the works to allow such separate contractors to proceed with such work prior to handover and/or expiry of the defect’s liability period. 
 
The contractor hereby accepts that he shall not be entitled to any profit mark-up on the omitted work and that no claim for loss of profit shall be entertained. 
                                                                                                                                                                                                  
37. SPECIAL TASKS  
 
The Employer shall have the right to employ other contractors to execute any special tasks whether contained in this contract or not, concurrently with the works being executed under this contract. 
 
The contractor shall not be entitled to any profit and / or builder’s discount on the value of any work executed by other contractors but shall nevertheless allow these other contractors and the Employer's employees to have access to the works, allocate reasonable space for the storage of their materials, tools and equipment. 
 
Without in any way detracting from the generality of or limiting the above, the contractor is advised that the special tasks will be carried out by the Employer and other contractors and the value of such work shall not be included in this contract. 
 
38. INTERPRETATION OF THE DRAWINGS, SPECIFICATIONS AND BILLS OF QUANTITIES  
 
The contractor shall be held solely responsible for and shall, at his own expense, rectify any errors arising out of the incorrect interpretation of the Drawings, Specifications, Bills of Quantities or Instructions. 
 
Should any part of the Drawings, Specifications or Bills of Quantities not be clearly intelligible to the contractor, or the material or articles to be used in the execution of the works be considered insufficiently described or the manner in which the work is to be carried out not clear, the contractor must obtain from the Principal Agent the necessary information to clarify such Drawings, Specifications, Bills of Quantities or Instructions, which request shall be in writing. 
 
All drawings, whatever their origin, are to be issued to the site or to any other person or persons only through the Principal Agent’s office and shall bear the Principal Agent’s office stamp and signature and an up to date register of all drawings issued to the contractor shall be kept on the works.  Any other drawings used on the site will be used at the contractor’s risk and should any work be incorrect due to the use of unauthorised drawings the cost of rectifying such work shall be for the contractor’s account. 
 
All drawings used on the works shall be properly mounted on suitable sheet material or otherwise protected and kept in good condition. Any drawings becoming bleached or otherwise obscured so that they cannot be properly read shall be returned to the Principal Agent for replacement, as any errors due to misreading of damaged or obscured drawings shall be made good by the contractor at his own expense. 





 PART 2: C1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

39. AVAILABILITY OF MANAGEMENT PERSONNEL   
It shall be deemed that the contractor has allowed in the contract amount for the contract’s manager, Site Agent, senior quantity surveyor, health and safety officer and a responsible representative for the management of direct contracts, throughout the direction of the contract. Such persons are to be available to attend meetings to resolve any contractual and other related issues within 24 (twenty-four) hours on receipt of notice, either written or verbal, from the Principal Agent. 
 
40. LOCAL LABOUR  
 
It is deemed that the contractor shall, as far as possible, maximise the use of labour from the area in which the project is located.   
 
41. REMOVAL AND MAKING GOOD TEMPORARY WORKS ETC. ON COMPLETION 
 
The contractor shall remove (except where specifically stated otherwise) all temporary works, roads, hoardings, services and the like used for this contract and shall make good to the entire satisfaction of the Principal Agent any damage resulting therefrom. 
 
42. EQUIVALENT AND EQUALLY APPROVED MATERIAL   

Where reference is made to a particular trade name or product, the Tenderer is to note that the term “equivalent and equally approved” applies in all instances. Where the Tenderer chooses to investigate and price a product that they consider to be equally approved to that stated, the Tenderer is required to provide evidence consisting of Drawings, specifications and product catalogues with their Tender. Such information needs to satisfy the adjudicators that the alternative proposed is in fact equivalent and equally approved. The Client is not obliged to accept any alternative proposed. 
 
43. PRECONTRACT ENGAGEMENT   
 
Contractors shall be engaged prior to issuance of site possession to facilitate all necessary precontract work which shall include the construction work permit application (if applicable), procurement of specialist sub-contractors, finalisation of contract and any design coordination between the contractor and the professional team. Contractors will be required to make the necessary allowances for such work during this period as no claims for additional preliminaries will be entertained.  
 

PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA  
45. SPECIFIC PRELIMINARIES  
Contractors are to refer to the specific preliminaries contained within the priced bills of quantities. 
The Clause References and Principal Contract Data provided in the table below must be read in conjunction with the Standard JBCC Principal Contract Data Form for Information provided by the Employer.  
A 	PROJECT INFORMATION 
A 1.0 	Works [1.1] 
 
	Project Name   
	Alterations to Umalusi House

	Reference Number 
	UMALUSI (25-26) T0004


	Works Description  
	The project scope entails the alterations and installation of a new lift in the Umalusi building, including alterations to adjacent offices, entrances and bathrooms. The project scope is further defined in part C3 of the bid document. 

	 
	

	A 2.0 
 
	Site [1.1]  

	Erf / Stand Number 
	ERF Portion 2 of Erf 2 Persequor

	Township / Suburb  
	Pretoria  

	Site Address  
	37 General Van Ryneveld Street, Brummeria, Pretoria, 0020 

	Local Authority  
	City of Tshwane Metropolitan Municipality 

	 
	

	A 3.0 
	Employer [1.1] 


 
	Name  
	UMALUSI 

	Legal Entity of Above 
	UMALUSI Council for Quality Assurance in General and Further Education and Training 

	Business Registration Number  
	A statutory body created in terms of Act No. 58 of 2001, as amended  

	VAT/ GST Number  
	44602002015 

	Country  
	Republic of South Africa 

	Contact Person 
	Ms Nthabiseng Mofokeng 

	Telephone Number  
	012 349 1510 

	Mobile Number  
	N/A 

	Email  
	Nthabiseng.Mofokeng@umalusi.org.za   

	Postal Address  
	37 	General 	Van 	Ryneveld 	Street, 
Brummeria, Pretoria 
	Code  
	0020 

	Physical Address  
	37 	General 	Van 	Ryneveld 	Street, 
Brummeria, Pretoria 
	Code  
	0020 



PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED) 
A 	PROJECT INFORMATION (CONTINUED)  
A 4.0 	Principal Agent [1.1] 
 
	Name  
	Zanecebo Consulting (Pty) Ltd
	
	

	Legal Entity of Above 
	Zanecebo Consulting (Pty) Ltd
	
	

	Practice Number 
	2012/029538/07

	
	

	Country  
	Republic of South Africa 
	
	

	Contact Person 
	Mr Effort Mokoena 
	
	

	Telephone Number  
	011 464 5021
	
	

	Mobile Number  
	N/A 
	
	

	Email  
	effort.mokoena@zanecebo.co.za
	
	

	Postal Address  
		Block 2 Unit 2, 8 Incubation Drive
Riverside View Ext 15 Midrand, 



	Code  
	1685

	Physical Address  
	Block 2 Unit 2, 8 Incubation Drive
Riverside View Ext 15 Midrand, 
	Code  
	1685 


 
A 5.0 	Agent [1.1; 6.2]   	 
 	 
	Discipline  
	Quantity Surveying 
	
	

	Name  
	Zanecebo Consulting (Pty) Ltd
	
	

	Legal Entity of Above 
	Zanecebo Consulting (Pty) Ltd
	
	

	Practice Number 
	2012/029538/07

	
	

	Country  
	Republic of South Africa 
	
	

	Contact Person 
	Mr Dakalo Mukwevho 
	
	

	Telephone Number  
	011 464 5021
	
	

	Mobile Number  
	N/A 
	
	

	Email  
	dakalo.mukwevho@zanecebo.co.za
	
	

	Postal Address  
	Block 2 Unit 2, 8 Incubation Drive
Riverside View Ext 15 Midrand
	Code  
	1685 

	Physical Address  
	Block 2 Unit 2, 8 Incubation Drive
Riverside View Ext 15 Midrand
	Code  
	1685 



PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED)
 
A 	PROJECT INFORMATION (CONTINUED) 
 
A 6.0 	Agent [1.1; 6.2]   
 	 	 
	Discipline  
	Architecture 
	
	

	Name  
	Zanecebo Consulting (Pty) Ltd
	
	

	Legal Entity of Above 
	Zanecebo Consulting (Pty) Ltd
	
	

	Practice Number 
	2012/029538/07

	
	

	Country  
	Republic of South Africa 
	
	

	Contact Person 
	Mr Francis Kununka  
	
	

	Telephone Number  
	011 464 5021
	
	

	Mobile Number  
	N/A 
	
	

	Email  
	francis@archimara.com
	
	

	Postal Address  
	Block 2 Unit 2, 8 Incubation Drive
Riverside View Ext 15 Midrand
	Code  
	1685 

	Postal Address  
	Block 2 Unit 2, 8 Incubation Drive
Riverside View Ext 15 Midrand
	Code  
	1685 





PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED) 
A 	PROJECT INFORMATION (CONTINUED)  
 
A 7.0 	Agent [1.1; 6.2]   
 	 	 
	Discipline  
	Electrical & Electronic Engineering  
	
	

	Name  
	Zanecebo Consulting (Pty) Ltd
	
	

	Legal Entity of Above 
	Zanecebo Consulting (Pty) Ltd
	
	

	Practice Number 
	2012/029538/07

	
	

	Country  
	Republic of South Africa 
	
	

	Contact Person 
	Mr Tiago Moroaswi
	
	

	Telephone Number  
	011 464 5021
	
	

	Mobile Number  
	N/A 
	
	

	Email  
	Tiego.moroaswi@zanecebo.co.za
	
	

	Postal Address  
	Block 2 Unit 2, 8 Incubation Drive
Riverside View Ext 15 Midrand
	Code  
	1685

	Physical Address  
	Block 2 Unit 2, 8 Incubation Drive
Riverside View Ext 15 Midrand
	Code  
	1685


 
 
 
PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED) 
A 	PROJECT INFORMATION (CONTINUED)  
A 8.0 	Agent [1.1; 6.2]  	  
	Discipline  
	Mechanical & Fire Engineering  
	
	

	Name  
	Zanecebo Consulting (Pty) Ltd
	
	

	Legal Entity of Above 
	Zanecebo Consulting (Pty) Ltd
	
	

	Practice Number 
	2012/029538/07

	
	

	Country  
	Republic of South Africa 
	
	

	Contact Person 
	Mr Andrew Maherry 
	
	

	Telephone Number  
	011 464 5021
	
	

	Mobile Number  
	N/A 
	
	

	Email  
	Andrew.maherry@zanecebo.co.za>
	
	

	Postal Address  
	Block 2 Unit 2, 8 Incubation Drive
Riverside View Ext 15 Midrand
	Code  
	1685

	Postal Address  
	Block 2 Unit 2, 8 Incubation Drive
Riverside View Ext 15 Midrand
	Code  
	1685

	 
	

	A 9.0 
	Agent [1.1; 6.2]   

	
	 	 

	Discipline  
	Civil & Structural Engineering  
	
	

	Name  
	Zanecebo Consulting (Pty) Ltd
	
	

	Legal Entity of Above 
	2012/029538/07
	
	

	Practice Number 
	
	
	

	Country  
	Republic of South Africa 
	
	

	Contact Person 
	Mr Effort Mokoena 
	
	

	Telephone Number  
	011 464 5021
	
	

	Mobile Number  
	N/A 
	
	

	Email  
	effort.mokoena@zanecebo.co.za
	
	

	Postal Address  
	Block 2 Unit 2, 8 Incubation Drive
Riverside View Ext 15 Midrand
	Code  
	1685

	Postal Address  
	Block 2 Unit 2, 8 Incubation Drive
Riverside View Ext 15 Midrand
	Code  
	1685



PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED)
 
A 10.0 Agent [1.1; 6.2]   
 	 	 
	Discipline  
	
	
	

	Name  
	
	
	

	Legal Entity of Above 
	
	
	

	Practice Number 
	
	
	

	Country  
	
	
	

	Contact Person 
	
	
	

	Telephone Number  
	
	
	

	Mobile Number  
	
	
	

	Email  
	
	
	

	Postal Address  
	
	
	

	Postal Address  
	
	
	


 
 
 
 
 
 
 
 
 









 
PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED)
 
B CONTRACT INFORMATION  
 
B 1.0 	Definitions [1.1]  
 
	Bills of Quantities: System/ Method of measurement  
	Standard System of Measuring Building Works – Seventh Edition 2015 

	Law, Regulations and Notices [2.0] 
	

	Law applicable to the works, state country [2.1] 
	Republic of South Africa  

	Offer and Acceptance [3.0] 
	

	Currency applicable to this agreement [3.2]  
	South African Rand (R) 


 
B 2.0 
 
 
B 3.0 
 
	 
	

	B 4.0 
 
	Documents [5.0] 

	The original signed agreement is to be held by the principal [5.2], if not, indicate by 
whom 
	The Client: Umalusi  

	Number of copies of contract information issued to the contractor at no cost [5.6] 
	1 


 
	Documents comprising the agreement  
	Page numbers 

	The JBCC Principal Building Agreement, Edition 6.2 May 2018 
	1 to 30 

	The JBCC Principal Building Agreement – Contract Data, Edition 6.2 May 2018  
	1 to 14 

	The JBCC General Preliminaries for use with the JBCC Building Agreement, Edition 6.2 May 2018 
	1 to 7  

	The Priced Bill of Quantities  
	


 
	Contract drawings – description  
	Number  
	Revision  
	Date  

	Refer to Annexure F for Tender Drawings 
	- 
	- 
	- 

	

	
	
	


 
B 5.0 	Employer’s Agents [6.0] 
 
	Authority is delegate to the following agents to issue contract instructions and perform duties for specific aspects of the works [6.2]  

	To be further advise at the site handover and contract collation. 


 
	Principal agent’s and agent’s interest or involvement in the works other than a professional interest [6.3] 

	None 


 
 
 







































PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED)
 
B 	CONTRACT INFORMATION (CONTINUED) 
 
B 6.0 	Insurances [10.0] 
 
	Insurances by employer 
	Amount 
including tax 
	Deductible amount including 
tax 

	Contract works insurance:  
	 
	 

	 
	New works [10.1.1] (contract sum or amount)  
	N/A 
	- 

	Or  
	Works with practical completion in sections [10.2] (contract sum or amount)  
	N/A 
	- 

	Or  
	Works with alterations and additions [10.3] (reinstatement value of existing structures with or  
	R 10 Million 
	As per  Umalusi, insurance  cover

	 
	Direct contractors [10.1.1; 10.2] where applicable, to be included in the contract works insurance  
	N/A 
	- 

	 
	Free issue [10.1.1; 10.2] where applicable included in the contract works insurance  
	N/A 
	- 

	 
	Escalation, 	professional 	fees 	and 
reinstatement costs if not included above  
	N/A 
	- 

	Total of the above contract works insurance amount  
	N/A 
	- 

	Supplementary insurance [10.1.2; 10.2]  
	N/A 
	- 

	Public liability insurance [10.1.3; 10.2]  
	N/A 
	- 

	Removal of lateral support insurance [10.1.4; 10.2]  
	N/A 
	- 

	Other insurances [10.1.5]  
	N/A 
	- 

	Yes/ no?  
	 
	If yes, description 1 
	N/A 
	- 

	Yes/ no?  
	 
	If yes, description 2 
	N/A 
	- 










PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED)
 
B 	CONTRACT INFORMATION (CONTINUED) 
 
B 6.0 	Insurances [10.0] (Continued) 
 
And/ or   
 
	Insurances by contractor  
	Amount 
including tax 
	Deductible amount including 
tax 

	Contract works insurance:  
	 
	 

	 
	New works [10.1.1] (contract sum or amount)  
	N/A 
	- 

	 
	Direct contractors [10.1.1; 10.2] where applicable, to be included in the contract works insurance  
	N/A 
	- 

	 
	Free issue [10.1.1; 10.2] where applicable included in the contract works insurance  
	N/A 
	- 

	 
	Escalation, 	professional 	fees 	and 
reinstatement costs if not included above  
	N/A 
	- 

	Total of the above contract works insurance amount  
	N/A 
	- 

	Supplementary insurance [10.1.2]  
	Not Applicable 
	 

	Public liability insurance [10.1.3]  
	R 10 Million 
	As per insurance cover 

	Removal of lateral support insurance [10.1.4]  
	N/A 
	- 

	Other insurances [10.1.5]  
	 
	 

	Yes/ no?  
	Yes 
	SASRIA 
	R 10 Million 
	As per insurance cover


 
B 7.0 	Obligations of the employer [12.1]  
 
	Existing premises will be in use and occupied [12.1.2]  
	Yes/ no? 
	No 

	If yes, description  
	Not Applicable  

	Restriction of working hours [12.1.2] 
	Yes/ no? 
	Yes 

	If yes, description  
	07h00 to 17h00 unless otherwise approved by the Client 

	Natural feature and known services to be preserved by the contractor [12.1.3]  
	Yes/ no? 
	Yes 

	If yes, description  
	To be indicated at compulsory briefing and at site handover 

	Restrictions to the site or areas that the contractor may not occupy [12.1.4]   
	Yes/ no? 
	Yes 

	If yes, description  
	The contractor will be restricted to the site establishment and the area of works only. The contractor shall provide adequate protection for public safety, in the form of safety signage, barricading, overhead gantries, etc. during the execution of the works. 

	Supply for free issue [12.1.10]  
	Yes/ no? 
	No 

	If yes, description  
	Not Applicable  


 
 
 
 
B 8.0 	Nominated subcontractors [14.0]  
 	 
	Specialisation 1 
	Not Applicable  

	Specialisation 2 
	Not Applicable  

	Specialisation 3 
	Not Applicable  

	Specialisation 4 
	Not Applicable  


 
B 9.0 	Direct Contractors [16.0] 
 
	Extent of work [12.1.11] 
	Furniture supply and Installation  

	Extent of work [12.1.11] 
	- 

	Extent of work [12.1.11] 
	- 

	Extent of work [12.1.11] 
	- 


 













PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED)
 
B 	CONTRACT INFORMATION (CONTINUED) 
 

B 10.0 Description of sections [20.1]   
 
	Section 1 
	
	Not Applicable  

	Section 2 
	
	Not Applicable  

	Section 3 
	
	Not Applicable  

	Section 4 
	
	Not Applicable  

	Section 5 
	
	Not Applicable  

	Section 6 
	
	Not Applicable  

	Section 7 
	
	Not Applicable  

	Section 8 
	
	Not Applicable  

	Section  
	 
	Remainder of the works  


 	 	 
B 11.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalties [24.0]   
 
	Practical completion for the works as a whole  
	Intended date of possession of the site 
[12.1.5]  
	Period for inspection by the principal agent [19.3] 
	Date for practical 
completion 
[12.2.7; 24.1]  
	Penalty [24.1] 

	
	Date  
	Working days  
	Date  
	Penalty amount per calendar day  

	
	01 September 2026 
	7 Days  
	Eight (6) Months from date of 
possession of 
site 
	0.04% of Tender Sum inclusive of 15% VAT 


 
 
 
 







PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED)
 
B 	CONTRACT INFORMATION (CONTINUED) 
 
 	Or where sections are applicable  
 
	Practical completion of a 
section of the works 
	Intended date of possession 
of a section 
[12.1.5]  
	Period for inspection by the principal agent [19.3] 
	Date for practical 
completion 
[12.2.7; 24.1]  
	Penalty [24.1] 

	
	Date  
	Working days  
	Date  
	Penalty amount per calendar day  

	Section 1 
	N/A 
	- 
	- 
	- 

	Section 2 
	N/A 
	- 
	- 
	- 

	Section 3 
	N/A 
	- 
	- 
	- 

	Section 4 
	N/A 
	- 
	- 
	- 

	Section 5 
	N/A 
	- 
	- 
	- 

	Section 6 
	N/A 
	- 
	- 
	- 

	Section 7 
	N/A 
	- 
	- 
	- 

	Section 8 
	N/A 
	- 
	- 
	- 

	Remainder of the works  
	N/A 
	- 
	- 
	- 


 
	Criteria to achieve practical completion not covered in the definition of practical completion  

	As set out in the preliminaries under clause 19 and further defined in the special conditions of contract 


 
B 12.0  Payment [25.0] 
 
	Date of month for issue of regular payment certificates [25.2]  
	Last day of each month 

	Cost fluctuations [25.3.4; 26.9.5]  
	Yes/ no?  
	No – Fixed price contract 

	If yes, method to calculate  
	N/A 


 
B 13.0 Dispute Resolution [30.0]   
 
	Adjudication [30.6.1; 30.10]  Name of nominating body  
	Construction Adjudication Association of South Africa (CAASA) 

	Applicable rule for adjudication [30.6.2]  
	As per CAASA 

	Arbitration [30.7.4; 30.10]  Name of nominating body 
	The Association of Arbitrators South Africa (TAASA) 

	Applicable rule for arbitration [30.7.5]  
	As per TAASA 


 
  
B 14.0 JBCC General Preliminaries – selections    
 
	Provisional bills of quantities [P2.2] 
	Yes/ no?  
	Yes 
	
	
	

	Availability of construction information [P2.3] 
	Yes/ no?  
	Yes 
	
	
	

	Previous work – dimension accuracy – 
details of previous contract(s) [P3.1] 
	The Contractor to report on any discrepancies on site 

	Previous work – defects – details of previous contract(s) [P3.2]  
	The Contractor to inspect and document all defects prior to commencement of works in the form of a report.

	Inspection of adjoining properties – details [P3.3]  
	The Contract to inspect all adjoining structures and document all defects prior to the commencement of works.

	Handover of site in stages – specific requirements [P4.1]  
	Not Applicable
	 
	
	
	

	Enclosure 	of 	the 	works 	– 	specific 
requirements [P4.2]  
	As prescribed 
	in the Gen
	eral 
	Prelimi
	naries  

	Geotechnical and other investigations – specific requirements [P4.3]  
	Refer to Anne
	xure B 
	
	
	

	Existing premises occupied – details [P4.5]  
	No 
	
	
	

	Services – known – specific requirements 
[P4.6]  
	All Existing requirements 
	services and protection hall will be identified at the site handover 

	Water  [P8.1] 
	By contractor 
	Yes/ no?  
	Yes 

	
	By employer  
	Yes/ no? 
	No 

	
	By employer – metered  
	Yes/ no? 
	No 

	

	
	
	

	Electricity  [P8.2]  
	By contractor 
	Yes/ no? 
	Yes 

	
	By employer  
	Yes/ no? 
	No 

	
	By employer – metered  
	Yes/ no? 
	No 

	Ablution and welfare [P8.3]  
	By contractor 
	Yes/ no? 
	Yes 

	
	By employer  
	Yes/ no? 
	No 

	Communication facilities – specific requirements [P8.4] 
	Email, Telephone, etc.  

	Protection of the works – specific requirements [P11.1]  
	The Contractor is to protect the works undertaken by others from damage during the execution of the contract. The cost of rectification as a result of any damages, should they occur, shall be for the contractor’s account. 

	Protection/ isolation of existing works and works occupied in sections – specific requirements [P11.2]  
	If Applicable the Contractor maybe required to provide hoarding to areas of works, in accordance with the Principal Agent’s instructions. 

	Disturbance – specific requirements [P11.5]  
	As prescribed in the General Preliminaries  

	Environmental disturbance – specific requirements [P11.6]  
	Refer to the Occupational Health and Safety Specifications 




















PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED 
B 	CONTRACT INFORMATION (CONTINUED)  
B 15.0 Changes made to JBCC Documentation      
	Reference may be made to other documents forming part of this agreement  

	JBCC Principal Agreement: 

	Sub-clause 11.10 has been amended to read as follows: "The contractor shall waive his lien or right of continuing possession of the works." 

	Clause 11.0 has been amended to include the following new sub-clauses: 

	Sub-clause 11.11 - The guarantee provided by the contractor's Guarantor shall have an expiry date (if stated) no less than 3 months after the practical completion date and shall be extended accordingly should the practical completion date be extended. The cost for same shall be included on the contractor’s tender price as no claims for additional cost shall be entertained. 

	Sub-clause 11.12 - The contractor is required to provide the employer with a variable construction guarantee with twenty-one (21) calendar days of acceptance of the contractors’ tender. 

	Sub-clause 11.13 - Extension of waiver of lien - The contractor shall ensure that a waiver of lien is included in all subcontracts and that the works executed on the site are kept free of all liens and other encumbrances at all times. 

	Sub-clause 12.2.6 has been amended to include the following: The programme for the works must be prepared and issued in Microsoft Project Programming Software. The contractor shall include a float of 15 working days within the contract period for project delays such as, but not limited to adverse weather conditions, etc., in the programme. Such provisions shall initially be included at the end of the contract period or proportionally allocate at the end of each section for contracts with sectional completion, and shall be monitored by the contractor and agreed with the Principal Agent as and when such delays takes place and shall be recorded in the programme based on actual stoppages when incurred. Revision of the date for Practical Completion shall only be considered once the 15 working days has been fully utilized. 

	Sub-clause 12.2.10 has been amended to include the following: The contractor shall be required to maintain, in addition to the approved programme, a comprehensive fortnightly bar-chart programme expanded to reflect anticipated daily activities for the ensuing fourteen (14) days. 

	Sub-clause 12.2.18 has been amended to include the following: 
Office accommodation - The contractor shall provide, maintain and remove on practical completion air-conditioned office accommodation with suitable tables and chairs for meetings to be held on the site. Such offices shall be kept clean and fit for use at all times [12.2.18]. The contractor’s site camp shall be equipped with Wi-Fi internet connection which shall be utilised by the contractor’s staff, the client and members of professional team. 
Notice board - The contractor shall erect in a position approved by the principal agent, maintain and remove on practical completion a notice board recommended by the South African Institute of Architects and as approved by the Principal Agent listing the names and logos of the Employer, the contractor and the professional consultants. No subcontractor or supplier notice boards may be erected unless permission is granted by the principal agent for such notice boards to be erected [12.2.18]. 

	Clause 19.0 has been amended to include the following new sub-clauses: 

	Sub-clause 19.2.3 - The contractor shall within five (5) calender days of receipt of the list for practical completion issue a program indicating dates for completion for all listed items. 


 
PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED)
 
B 	CONTRACT INFORMATION (CONTINUED) 
 
B 15.0 Changes made to JBCC Documentation (Continued) 
 
	Sub-clause 19.2.4 - In the event that such inspection does not result in the work being accepted as Practically complete then the costs of such inspection and subsequent inspections shall be for the account of the contractor, at a rate of Ten Thousand Rand (R10 000.00) per man hour or part thereof, calculated by multiplying the total of the number of Employer’s agents and Employer’s staff present at each abortive practical completion inspection meeting, i.e. Where practical completion is not achieved, by the time taken for such an inspection until practical completion is achieved. In this regard, the Employer reserves the right to recover such costs in addition to any other remedies it may have in accordance with Clause 27. 

	Clause 21.0 has been amended to include the following new sub-clauses: 

	Sub-clause 21.13 - In the event that the certificate of Final Completion is not issued due to the contractor’s work not being sufficiently complete then the costs of such inspection and subsequent inspections shall be for the account of the contractor, at a rate of Ten Thousand Rand (R10 000.00) per man hour or part thereof, calculated by multiplying the total of the number of Employer’s agents and Employer’s staff present at each abortive final completion inspection meeting, i.e. Where final completion is not achieved in terms of 21.6, by the time taken for such an inspection until final completion is achieved. In this regard, the Employer reserves the right to recover such costs in accordance with Clause 27. 

	Sub-clause 21.14 - Notwithstanding [21.2], where the contractor fails to rectify/attend to outstanding works or defects on the list for completion, list for final completion or latent defects that appear before the issue of certificate of final completion and where the contractor remains in default, the Employer may engage others to carry out said outstanding works or defects and recover expense and/or loss incurred [27]. 

	Sub-clause 23.1 has been amended to include the following new sub-clause: 

	Sub-clause 23.1.7 - Delayed possession of site [12.1.5]. 

	Sub-clause 23.2 has been amended to omit the following sub-clause: 

	Sub-clause 23.2.1 Delayed possession of the site [12.1.5]. 

	Clause 23.0 has been amended to include the following new sub-clauses: 

	Sub-clause 23.9 - Notwithstanding, sub-clause(s) 23.1 to 23.8 a revision to the practical completion date will only be considered for work on the critical path of the contractual programme or the revised contractual programme, as applicable. Any revised programme, in order to be considered as a contractual programme, must be approved by the Principal Agent in writing, prior to it becoming effective. 


 



 
 PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED)
 
B 	CONTRACT INFORMATION (CONTINUED) 
 
B 15.0 Changes made to JBCC Documentation (Continued) 
 
	Sub-clause 25.1 has been amended to include the following: The contractor shall submit the following information on a monthly basis to the Principal Agent and Quantity Surveyor in order to assist with the processing of the payment certificate and the preparation of the empowerment report: 
 
· A detailed breakdown of the work done. (The work breakdown must be referenced strictly in accordance with the Tender Document or the detailed Priced Bills of Quantities, as applicable); 
 
· A detailed breakdown of all variation order costs claimed (With specific reference to work done by the Principal Building Contractor) in the certificate concerned, together with copies of the relevant contract instructions; 
 
· A detailed breakdown of the work done by each sub-contractor. (The work breakdown must be referenced strictly in accordance with the Tender Document or the detailed Priced Bills of Quantities, as applicable.); 
 
· A detailed breakdown of all variation order costs claimed in the certificate concerned for subcontract work, together with copies of the relevant contract instructions; 
 
· A written declaration authenticated by the contracts manager confirming, that the payment claims for work done by sub-contractors has been audited and amended by the contractor’s quantity surveyor, prior to it being forwarded to the Principal Agent and Quantity Surveyor for evaluation; 
 
· If applicable, a combined empowerment report which shall include reports on contractor and sub-contractor compliance, in accordance with the format required by the empowerment manager. In this regard, the combined, contractor and sub-contractor empowerment report must contain an affidavit certifying that all information contained the report as being true and correct and must be authenticated by the contractor and a commissioner of oaths. The combined reports must also state that the contractor has checked and verified that all information submitted by sub-contractors is true and correct; 
 
· Tax invoice: the contractor shall attach a tax invoice as prescribed in the value added tax legislation to each payment certificate when presenting the certificate to the employer for payment. Such tax invoices shall correctly reflect the prescribed information and the amounts shall match precisely the amounts included in the payment certificate. Should the contractor fail to comply with these requirements, the date of presentation of the certificate shall be deemed to be delayed at the contractor’s default until such time as the requirements are met. 
 
Should anyone or any combination of  the above requirements not be complied with, the principal agent reserves the right to exclude any amounts that may have been due for certification from the payment certificate concerned and/ or delay the issue of payment certificates and/ or, revise the contractual payment date, as applicable, until such time compliance is achieved. 

	Sub-clause 25.4 has been amended to include the following: Where the Employer agrees to pay for materials on/off site, the contractor shall be required to provide the Principal Agent with the necessary forms for cession of ownership for such materials, with the necessary delivery notes and invoices (where applicable). 

	Sub-clause 25.10 has been amended as follows: Replace the words “fourteen (14) calendar days” with “forty (40) calendar days”. 



PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED)
 
B 	CONTRACT INFORMATION (CONTINUED) 
 
B 15.0 Changes made to JBCC Documentation (Continued) 
 
	Sub-clause 26.1 has been amended to include the following: Contract Instructions -  Instructions given by the Employer's agents in relation to the contract works, shall, irrespective of the format or wording of such instructions, not indicate that the work involved represents an extra or variation and shall not be deemed to be acceptance of any prices or quotations contained in any correspondence. It is recorded that only the quantity surveyor where appointed by the employer for quantity surveying services is empowered, to rule whether any instructions issued constitutes an extra or not and, to resolve cost aspects of any matter pertaining to this contract. 

	JBCC General Preliminaries: 

	Sub-clause 2.1 refers – the following is to be added after the words “written directive”: 
The items in these Bills of Quantities are to be read and priced in conjunction with, and the descriptions regarded as amplified by the General Preambles for Trades 2017 as recommended and published by the Association of South African Quantity Surveyors, 2017 edition, and no claim arising from brevity of description of items fully described in the said General Preambles for Trades 2017 and Supplementary documentation will be entertained. Notwithstanding the issue of the tender drawings, it will remain the responsibility of the Tenderer to study all available drawings at the offices of the Principal Agent during normal working hours in order to acquaint himself with all the cost implications of the design, programming, phasing, etc. 

	Clause 5 has been amended to include the following new sub-clause: 

	Sub-clause 5.4 - Daily records - The contractor shall keep daily records of people and equipment employed as well as a site diary in respect of work performed on the site. At the end of each week the contractor shall provide the Principal Agent with a written record, in schedule form, reflecting the number and description of tradesmen and labourers employed by him and all sub-contractors on the works each day. At the end of each week the contractor shall provide the Principal Agent with a written record, in schedule form, reflecting the number, type and capacity of all plant, excluding hand tools, currently used on the works. 

	Sub-clause 6.2 has been amended to include the following: The contractor shall provide a mockup of all finished surfaces prior to commencement of the relevant work. The contractor shall only be permitted to commence with the relevant scope of work, on approval of the mock-up by the Principal Agent or its designated representative. 

	Sub-clause 6.3 refers – the following is to be added after the words 'and/or approval': 
Shop drawings shall be submitted to the principal agents for approval at least ten (10) working days weeks prior to the date on which such approval is required in order to comply with the programme. All submissions shall be prepared in accordance with the contract drawings and specifications and/or any Principal Agents instructions and any deviation shall be specifically highlighted in writing, with a detailed explanation of the reason for such deviation, together with any cost and/or time implications. Delays in approval of shop drawings due to non-compliance with drawings, specifications and/or Principal Agent’s instruction shall not constitute grounds for any claims for delay, extension of time and the like. The contractor shall be responsible for ensuring that all dimensions affecting shop drawings conform to the dimensions of built work. Should the contractor, sub-contractor, supplier or manufacturer be of the opinion that corrections to shop drawings made by the Principal Agent, constitute a change to the scope of work, then he shall immediately advise the Principal Agent in writing of this, together with the cost and/or programme implications thereof, in order to obtain the Principal Agent's directive. 

	Sub-clause 6.3.1 has been amended as follows: Replace the words “two (2) copies” with “four (4) copies” under bullet point number 6. 

	Sub-clause 10.2 has been amended to include the following: The Tenderer shall examine all drawings and information pertaining to the works as a whole and shall provide all necessary special attendance resources required for the due and proper execution and completion of all subcontract works. 


 
 
C TENDER CLOSING  
 
	Tender closing date  
	As Per Tender Notice & Invitation T1.1 
	Time  
	As Per Tender Notice & Invitation T1.1 

	Tender submission address 
	As Per Tender Notice & Invitation T1.1 
	

	Tender may be submitted by e-mail  
	Yes/ no?  
	No 
	Email address 
	Not Applicable 


 
 
D TENDERER’S SELECTION (to be completed by the tenderer)  
 
D 1.0 	Securities [11.0]  
 
	 


	Guarantee for construction: Select Option A or B   	 	 	 	 
 
	Option A  
	Guarantee for construction (variable) by contractor [11.1.1]  

	Option B  
	Guarantee for construction (fixed) by contractor [11.1.2]  

	Guarantee for payment by employer [11.5.1; 11.10]  
	Amount  
	Not Applicable 

	Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3]  
	Amount  
	Not Applicable 


 
D 2.0 	Contractor’s annual holiday periods during the construction period  
 
	Year 1 contractor’s annual holiday period  
	Start date 
	 
	End date 
	 

	Year 2 contractor’s annual holiday period 
	Start date 
	 
	End date 
	 

	Year 3 contractor’s annual holiday period 
	Start date 
	 
	End date 
	 


 
D 3.0 	Payment of Preliminaries [25.0]  
 
	 


Select Option A or B Where the contractor does not select an option, Option A shall apply 
 
Where the total amount of preliminaries is not identified (in a lump sum contract) it shall be taken as 7.5% (seven and a half percent) of the contract sum, excluding contingency sums and any provision for contract price adjustment (cost fluctuation)   
  
	Option A 
	Assessed by principal agent, an amount pro-rated to the value of the works executed in the same ratio as the amount of the preliminaries to the contract sum which contract sum shall exclude the amount of preliminaries.  
Contingency sum(s) and any provision for contract price adjustment (cost fluctuations) shall be excluded for the calculation of the aforesaid ratio.  


 
	Option B  
	An amount agreed by the principal agent and the contractor in terms of the bills of quantities or the priced document to identify an initial establishment charge, a timebased charge and a final disestablishment charge. 
Payment of the time-based charge shall be adjusted from time to time as may be necessary to take into account the progress of the works.  


 
 
 
D 4.0 	Adjustment of Preliminaries [26.9.4]  
 
	 


Select Option A or B Where the contractor does not select an option, Option A shall apply 
 
The amount of preliminaries shall be adjusted to take account of the effect of changes in time and/ or value on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this purpose in terms of Option A or B, shall preclude any further adjustment of the amount of preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the execution of the works. 
 
For the adjustment of preliminaries both the contract sum and the contract value shall exclude the amount of preliminaries, all contingency sum(s) and any provision for Cost Price Adjustment (cost fluctuations).  
 
Where the total amount of preliminaries is not identified (in a lump sum contract) it shall be taken AS 7.5% (seven and a half percent) of the contract sum, excluding contingency sums, and any provision for contract price adjustment (cost fluctuation).  
 
	Option A   
	The preliminaries shall be adjusted in accordance with an allocation of preliminaries amounts to be provided by the contractor within fifteen (15) working days of the date of acceptance of the tender as follows:  
 
· An amount which shall not be varied; 
· An amount varied in proportion to the contract value as compared to the contract sum; 
· An amount varied in proportion to the number of calendar days extension to the date of practical completion to which the contractor is entitled with an adjustment of the contract value as compared to the number of calendar days in the initial construction period. 
 
Where the above-mentioned information is not provided the following allocation of preliminaries amounts shall apply:  
 
· ten percent (10%) shall not be varied 
· fifteen percent (15%) shall be varied in proportion to the contract value as compared to the contract sum  
· seventy-five percent (75%) shall be varied in proportion to the number of calendar days extension to the date of practical completion to which the contractor is entitled with an adjustment of the contract value as compared to the number of calendar days in the initial construction period 
 
Where completion in sections is required the contractor shall provide an apportionment of preliminaries per section. Should the contractor fail to provide the apportionment of the preliminaries per section the categorised amounts shall be prorated to the cost of each section within the contract sum as determined by the principal agent.  


 
	Option B  
	The preliminaries shall be adjusted with a detailed breakdown of preliminaries amounts for the works or of a section to be provided by the contractor within fifteen (15) working days of possession of the site. Such breakdown shall inter alia include administrative and supervisory staff charges for the use of construction equipment, all in terms of the programme.  
 
The adjustment of preliminaries shall be based on the number of calendar days extension to the date of practical completion to which the contractor is entitled with an adjustment of the contract value as compared to the number of calendar days in the initial construction period taking into account the resources planned for the period of construction during which the delay occurred (not for the period added to the initial or extended date for practical completion).  
 
Where the contractor does not provide the detailed breakdown of preliminaries within the period stated, Option A shall apply. 















PART 3: C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED)
 
E 	FORM OF TENDER   
 
E 1.0 	Tenderer’s details (to be completed by the tenderer) 
 
	Name  
	 

	Legal entity of above  
	 

	Business Registration Number  
	 

	VAT/ GST Number  
	 

	Country  
	 

	Contact Person 
	 

	Telephone Number  
	 

	Mobile Number  
	 

	Email  
	 

	Postal Address  
	 
	Code  
	 

	Physical Address  
	 
	Code  
	 


 
 
E 2.0 	Acceptance of tender conditions  
 
By submission of this tender to the employer the tenderer offers and agrees to execute and complete the works and to remedy any defects in conformity with the specification of the tender amount stated.  
 
The tender shall remain in full legal force for forty-five (45) calendar days from the closing date of the tender. The tenderer accepts liability for loss or damages that may be suffered by the employer should the tender validity period not be honoured.  
 
The lowest or any tender will not necessarily be accepted by the employer nor will reasons be given for such a decision.  
 






PART 3: : C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED)
 
E 	FORM OF TENDER (CONTINUED) 
 
E 3.0 	Tender amount compilation   
 
	 
	Amount  

	Tenderer’s work excluding tax  
	R 

	Tax  
	15 
	% 
	R 

	Total tender amount including tax  
	R 

	Total tender amount including tax, in words 
	 


 
	Signature  
	 
…………………………………… 
Tenderer who by signature hereto warrants authority  
	Place 
	………………………………….. 

	Name 
	 
	

	Capacity  
	 
	

	Date  
	 
	


 
	Signature  
	 
…………………………………… 
Witness  
	Place 
	………………………………….. 

	Name 
	 
	

	Date  
	 
	


 




PART 3: : C1.2.3 PRINCIPAL BUILDING AGREEMENT CONTRACT DATA (CONTINUED)
E 	FORM OF TENDER (CONTINUED) 

E 4.0 Tender qualifications



















































C2.1: PRICING INSTRUCTIONS

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied), “V” denotes an amount variable in proportion to value and “T” denotes an amount variable in proportion to time.

1. MASSES AND MEASURING UNITS
"These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76 of 1973and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits his
Tender he should check the number of pages, and if any are found missing or duplicated, or the figures or writing indistinct, or the documents contain any obvious error, he should notify the Employer AT ONCE and have same rectified as no liability whatsoever will be admitted by the Administration in respect of errors in Tender due to the foregoing."

2. PRICES FOR VARIATIONS
Where prices or quotations for variations are submitted by the Contractor during the currency of the Contract, it is to be clearly understood that these are for the purpose of consideration by the Principal Agent and that there is no assumption of acceptance. The Contractor will be notified of acceptance of prices or quotations either by insertion of the amount on the variation order or by written intimation.

3. SCALE
The scale to which the Drawings are made is only to be made use of when no figured dimensions are given either on the Drawings or in the tender documents and the figured dimensions are always to be followed though they may not coincide with the scale of the Drawings, but dimensions where possible are to be taken from the buildings.

4. PROVISIONAL ITEMS
"All items described as ""Provisional"" shall be used as directed by the Employer and measured and valued or paid for. No work for which ""Provisional"" items are allowed shall be commenced without written instructions from the Principal Agent."

5. TIMELY ORDERING OF MATERIALS
The Contractor is warned to place all orders for materials or special articles as early as possible, as he will be held solely responsible for any delay in the delivery of such goods. Nevertheless, this tender is conditional upon no liability being attached to the Contractor if delivery of materials is rendered impossible by reason of any act of the Government.

6. ELECTRICAL LIGHTING, POWER AND WATER REQUIREMENTS
The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub- Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and water consumed.
Tenderers are advised that the permanent light fittings and water points of any kind installed in the Works are not to be used to provide temporary lighting and supplement water requirements for construction purposes.

C2.1: PRICING INSTRUCTIONS (CONTINUED)

7. IMPORT PERMITS, DUTIES AND SURCHARGES
All Tenders, by means of which imported products are being called for, must use the rate of exchange 14 days prior to the closing date indicated in the Tender documents. If this day falls on a weekend or public holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their bank or legally recognised financial institution, clearly indicating what the rate of exchange was 14 days prior to the closing date, as mentioned above.
Together with this, the Tenderer must confirm that the tender price relating to an imported product, was based on the rate of exchange 14 days prior to the closing date as mentioned above.

8. STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE
TENDER DOCUMENTS

The work executed under this Contract has been measured in accordance with the Seventh (7th) edition of the “Standard System of Measuring Building Work”, including all amendments unless descriptions of items indicate a deviation and it shall be understood that the system of measurement which is herein adopted is the only system of measurement which will be recognised in connection with this contract.
Any contradictions to this system of measurement contained in the “Standard Preambles to all Trades” shall be disregarded (unless same have been accommodated in the system of measurement) but applicable rates shall be included for all requirements stated and not measured separately in compliance with this system.

9. BILLS OF QUANTITIES/ LUMP SUM DOCUMENT
The Bills of Quantities document forms part of and must be read and priced in conjunction with all the other documents forming part of the contract documents, the Standard Conditions of Tender, Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other relevant documentation.

10. CONTRACT PRICE ADJUSTMENT PROVISIONS
The Contract Sum shall not be subject to adjustment in accordance with the Contract Price Adjustment
Provisions, “Haylett Formula”, current at the date of Tender all as issued by Statistics SA or the JBCC.

11. VALUE ADDED TAX
The Tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills of
Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total Value thereof
in the Final Summary.






























C2.2: BILLS OF QUANTITIES































		






C3: SCOPE OF WORK

C3.1 EMPLOYERS WORKS INFORMATION

1. DESCRIPTION OF THE WORKS

1.1 Executive Overview

This Scope of Work provides a detailed overview of all demolition, refurbishment, and construction activities for the Umalusi Office Building project. It serves as a primary reference document for all tendering and appointed contractors, outlining the specific requirements, standards, and deliverables necessary for the successful completion of the project.

This document establishes the full extent of the required works, and the contractor's general obligations are outlined in the following section..

1.2 Employers Objectives and Scope of Work

1.2.1 Ground Floor Works

Work on the ground floor is foundational, focusing on the critical structural alterations for the new lift pit excavation and the establishment of new accessible circulation paths, including the ramp and balustrade.

1.2.1.1 Demolition Works
· The Contractor shall demolish existing drywall sections as per the dimensions indicated on the Ground Floor Demolition Plan.
· The Contractor shall create new openings in existing masonry walls. The Contractor shall provide temporary propping and install new structural support (lintels/beams) to the Structural Engineer's detailed specification.
· The Contractor shall remove existing floor finishes in the ICT Storeroom and the General Store. The Employer is responsible for clearing all items from these areas prior to the contractor commencing work.
· The Contractor shall make good all surfaces affected by demolition activities, including but not limited to suspended ceilings, floor finishes, and wall plaster, to match the adjacent existing finishes.

1.2.1.2 Refurbishment and New Construction
· The Contractor shall execute the full scope of structural works for the lift retrofit. This includes saw-cutting and excavating the ground floor slab to create a lift pit measuring 1850mm x 1750mm x 1200mm deep. The work includes constructing a reinforced concrete base, applying waterproofing, and providing for drainage as per the Structural Engineer's specification.
· The Contractor shall construct the new lift shaft wall. The Contractor is solely responsible for verifying all lift shaft dimensions, structural requirements, and construction methodology with the nominated lift supplier prior to commencing any work. All verified details must be submitted as workshop drawings for formal approval by the Architect and Structural Engineer.
· The Contractor shall construct a new brick wall balustrade to a minimum height of 1105mm.
· The Contractor shall install a new pedestrian access ramp with a gradient not steeper than 1:12.
· The Contractor shall install a new Grade 304 ø50mm stainless steel handrail as per the architectural details.
· The Contractor shall install new suspended ceilings as indicated on the Ceiling Plan. This includes shadow-line perimeters in designated areas and suspended plasterboard ceilings with bulkheads where specified.







[bookmark: _ti151kolbicj]1.2.2 First Floor Works
The scope for the first floor centers on the vertical continuation of the lift shaft, the strategic reconfiguration of office spaces, and the integration of a new, fully compliant accessible ablution facility.

1.2.2.1 Demolition Works
· The Contractor shall perform precision diamond saw cutting of the existing first-floor concrete slab to create clean, accurate edges for new openings.
· The Contractor shall core-drill and saw-cut the 1850mm x 1750mm opening for the new lift shaft. This work requires temporary propping of the slab from below and scanning for existing reinforcement prior to cutting, subject to the Structural Engineer's approval.
· The Contractor shall demolish designated existing drywall sections and make good all affected suspended ceilings and floor finishes.
· The Contractor shall demolish the existing aluminium door section as indicated.
· The Contractor shall undertake the careful removal and storage of the existing glass partition and door as indicated, for potential re-use or disposal as directed.
· The Contractor shall remove existing suspended ceilings in areas designated for refurbishment.

1.2.2.2 Refurbishment and New Construction
· The Contractor shall form the new lift shaft opening, including the casting of reinforced concrete edge beams as per the Structural Engineer's detailed drawings and specifications.
· Critical Alignment: The Contractor shall ensure the precise vertical alignment of the lift shaft opening through all floor slabs. Any deviation must be reported to the Architect and Structural Engineer immediately.
· The Contractor shall construct new drywall partitions. These partitions must meet the specified performance requirements of a 60-minute fire rating and a 41dB sound rating.
· The Contractor shall create new openings in existing masonry walls, installing lintels and supports to the Structural Engineer's specification.
· The Contractor shall install a new, fully compliant paraplegic toilet. This includes all specified sanitary ware, grab rails, fixtures, and finishes, ensuring full compliance with SANS 10400-S.
· The Contractor shall ensure the relocation and reconnection of the existing electrical Distribution Board (DB). This work must be executed by a qualified electrician in accordance with the Electrical Engineer's details and SANS 10142.
· The Contractor shall install new suspended ceilings, ensuring the grid pattern and installation height match the existing adjacent ceilings.
· The Contractor shall install new laminate flooring to match the existing product type and finish in areas affected by the refurbishment.

[bookmark: _vgc2uj8ljoae]1.2.3 Second Floor Works
Work on the second floor completes the primary structural intervention for the lift shaft, re-purposes key areas with a new kitchenette, and reconfigures office layouts to meet new functional requirements.
1.2.3.1 Demolition Works
· The Contractor shall core-drill and saw-cut the second-floor slab to create the 1850mm x 1750mm lift shaft opening, following the same propping and scanning requirements as the first floor.
· The Contractor shall demolish existing drywall partitions, doors, and aluminium shopfronts as dimensioned. The contractor is responsible for replacing and making good any laminate flooring affected by these demolitions.
· The Contractor shall remove all existing kitchen joinery and associated fixtures. All wall and floor surfaces shall be made good to receive new cabinetry.
· The Contractor shall remove existing suspended ceilings and floor finishes in areas indicated on the demolition plan.




1.2.3.2 Refurbishment and New Construction
· The Contractor shall construct the final section of the lift shaft walls and reinforce the new slab opening as per the Structural Engineer's specifications.
· Critical Alignment: The Contractor shall ensure the precise vertical alignment of the lift shaft opening through all floor slabs. Any deviation must be reported to the Architect and Structural Engineer immediately.
· The Contractor shall install new drywall partitions to create the revised office layout.
· The Contractor shall install new kitchen cabinetry, complete with specified 30mm Rustenburg Granite countertops, Veneered SupaWood doors, a Franke Rondo RDX610-34 prep bowl, and a Projectline Single Lever mixer tap.
· The Contractor shall install new suspended ceilings in all refurbished areas as per the ceiling plan and associated specifications.
[bookmark: _svbri2pwr43k]1.2.4 Roof Works
Roof works are critical for closing the building envelope, requiring precise structural modifications to the existing trusses and meticulous waterproofing to integrate the new lift overrun seamlessly.
1.2.4.1 Demolition Works
· The Contractor shall carefully remove the existing concrete roof tiles in the area directly above the new lift shaft.
· The Contractor shall stockpile all removed tiles neatly and securely on-site for re-use.
· The Contractor shall prop, cut, and re-secure existing timber roof trusses as per the Structural Engineer's directives to create the required opening for the new lift shaft structure.
1.2.4.2 Refurbishment and New Construction
· The Contractor shall construct the new reinforced concrete roof slab over the lift shaft, complete with integrated waterproofing and drip details as specified by the Structural Engineer.
· The Contractor shall re-install the stockpiled concrete roof tiles on new 38mm x 50mm sawn softwood battens. The tiles are to be laid over a new single-sided Radiant Barrier.
· The Contractor shall install new flashing (Black BMI Coverland Easyflash) to all abutments where the new lift structure meets the existing roof, ensuring a durable, watertight seal.






C3.2 STANDARD SPECIFICATIONS


The Contractor is referred to the latest edition of:
1. Applicable SANS 2001 Standards for Construction Works.
2. General Preambles for Trades - 2017
3. Supplementary Preambles to the Bills of Quantities including electrical and mechanical installation
specifications.
4. Standard System of Measuring Building Work (Seventh Edition).
5. Occupational Health and Safety Specifications.
6. General Conditions of Contract included in the tender document.
7. The “JBCC (JOINT BUILDING CONTRACTS COMMITTEE) PRINCIPAL BUILDING AGREEMENT –
EDITION 6.2 – MAY 2018”, as amended in the CONTRACT DATA, shall be applicable to this contract.
8. The “JBCC PRELIMINARIES, EDITION 6.2 – MAY 2018”, as amended in the CONTRACT DATA, shall
[bookmark: _czkbutnuuh02]be applicable to this contract.








C3.2 PROJECT SPECIFICATIONS
This section provides detailed specifications for key materials, components, and systems to be installed as part of the refurbishment. The Contractor shall submit all required test certificates, product data sheets, and workshop drawings to the Architect for approval prior to procurement or installation.
· New Lift Installation
· Type: Machine Room Less (MRL) traction elevator. o.e.a
· Capacity: 8 persons / 630kg.o.e.a
· Internal Car Dimensions: 1150mm (W) x 1400mm (D) x 2200mm (H).o.e.a
· Hoistway Dimensions: 1850mm (W) x 1750mm (D). o.e.a
· Note: The Contractor shall coordinate all works with the lift supplier and verify all dimensions and requirements prior to commencing construction of the shaft.
· Drywall System
· Construction: Double layer of 12.5mm fire-rated gypsum plasterboard on both sides of a 63.5mm galvanized steel stud framework.
· Finishing: All joints taped and the entire surface skimmed with a cement-based plaster skim coat, prepared for painting.
· Performance Requirements: 60-minute fire rating (SANS 10177-2) and a 41dB sound rating.
· Paraplegic Toilet
· Dimensions: Minimum 1800mm x 1800mm clear internal dimensions.
· Door: Outward opening with a 900mm clear width.
· WC: Close-coupled pan at 460mm height with specified grab rails.
· Basin: Wall-hung basin at 750mm height with lever mixer tap.
· Compliance: All components and the final installation shall fully comply with SANS 10400-S.
· Suspended Ceiling System
· Tile: 600mm x 600mm mineral fibre ceiling tiles (colour and texture to match existing).
· Suspension: Exposed white T-bar grid system (profile to match existing).
· Installation: The new grid layout shall continue the existing pattern, and the suspension height shall match the adjacent existing ceiling level precisely. The Contractor shall coordinate with all services (lighting, HVAC, etc.).
· New Kitchen Cabinetry
· Countertop: 30mm Rustenburg Granite with a square profile edge.
· Cupboard Doors: 17mm thick Veneered SupaWood (Esperanza Oak finish).
· Sink & Mixer: Franke Rondo RDX610-34 prep bowl and a Projectline Single Lever mixer tap.
· Flooring
· Laminate/Luxury Vinyl Flooring: All new flooring shall match the existing product type, finish, and dimensions.
· High-Pressure Laminate (HPL): Light to Medium Oak, natural woodgrain texture finish. Planks approx. 1210mm x 190mm x 8mm with a High-Density Fibreboard (HDF) core.
· Luxury Vinyl Plank (LVP): Light to Medium Oak, natural woodgrain texture finish. Planks approx. 1210mm x 190mm x 8mm with a Stone Plastic Composite (SPC) rigid core.
· Installation: Floating system over approved 2mm acoustic underlay.
· Carpet Tiles: Commercial-grade loop pile carpet tiles to match existing.
· Size: 500mm x 500mm.
· Colour: Charcoal/Dark Gray.
· Fiber: 100% solution-dyed nylon.
· Porcelain Tiles: 600mm x 600mm tiles, fixed with TAL tile adhesive and grouted with TAL grout.
· New Doors
· Aluminium & Glazed Doors : Natural anodised aluminium frames with 6.38mm laminated low-emissivity safety glass panels.
· Timber Doors : 40mm thick medium-duty semi-solid flush panel timber doors in standard mild steel frames, painted as per the finishing schedule.


C4: SITE INFORMATION
C4.1 SITE INFORMATION

The site is situated at 37 General Van Ryneveld Street, Brummeria, Pretoria, 0020. Tenderers are to familiarise themselves with the site to determine routes for site access, restrictions and proximity to existing structures.

The site GPS coordinate are as follows:-25.743322183376325, 28.273284194833845

Latitude: 25°44'35.96"S
Longitude: 28°16'23.83"E
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